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SOIL EXCAVATION SPEC REV 1 
Section 02150: Traflic Control 

SECTION 02 150 
TRAFFIC CONTROL 

PART 1 GENERAL 

1.1 SCOPE 

A. This Section includes the traffic control requirements for the excavation areas, Special 
Materials Transfer Area (SMTA), Stockpile 7 (SP-7) and movement between the following: 
On-Site Disposal Facility (OSDF), OSDF Material Transfer Areas (OMTA), Bulk Material 
Transfer Area (BMTA), OSDF borrow area, Waste Pits Remedial Action Project (WPRAP), 
and designated project operational limits. (Requirements for traffic control within the 
OSDF and OSDF borrow area are contained in the IMPP and the OSDF Borrow Area 
Management and Restoration Work Plan.) 

1.2 RELATED SECTIONS AND DOCUMENTS 

A. Section 02200 - Earthwork. 

B. Section 02205 - Impacted Material Excavation. 
- .- 

I .c C. Section 02206 - Earthwork for Remediation. 
* ,  

I .. 1.3 REFERENCES 
- r  

_ L  . ,  A. Manual of Uniform Traffic Control Devices (MUTCD) for Streets and Highways, current 
edition. 

._ 

B. State of Ohio, Department of Transportation (ODOT): Construction and Material 
Specifications, current edition. 

PART 2 PRODUCTS 

2.1 MATERIALS 

A. Provide materials for traffic control, including stop and yield signs conforming to MUTCD 
and ODOT specifications. 

B. Provide fencing as specified in Section 02200. 

PART 3 EXECUTION 

.3.1 TRAFFIC CONTROL 

A. Supply, install, and maintain traffic control devices. 

B. Maintain speed limit of construction vehicles and equipment per postings and specific 
requirements stated in the Construction Traveler Package. 
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SOIL EXCAVATION SPEC REV 1 
Section 02 150: Traffic Control 

5 9 3  4 

C. Ensure that haul equipment or other equipment traveling between certified and non-certified 
areas, remains on roads constructed of certified material. Perform wheel-wash activities and 
decontamination as necessary. The Construction Manager will arrange for radiological 
monitoring in accordance with Section 02205. 

D. Provide entry points to the excavation area free of interference fiom non-project operations, 
Ensure that traffic entering haul roads yields to traffic already on the road. 

E. Ensure that traffic routes are acceptable for use (stable) daily and after an event (rain) that 
may have altered the condition of the route. 

F. Routes that cause equipment and/or vehicles to operate on inclines shall be evaluated and 
operational limits stated. 

3.2 IMPACTED MATERLAL HAUL ROAD 

A. Control the Impacted Material Haul Road (IMHR) as a contamination area during 
excavation and hauling of above-WAC materials. The Construction Manager must approve 
IMHR crossings from controlled areas. 

B. The Construction Manager may post or reclassij, road crossing intersections with the IMHR 
during periods of inactivity. 

3.3 UTILITY CROSSINGS 

A. Protect energized or active utility lines outside of existing paved areas that intersect 
proposed traffic routes. Use a 1 inch thick steel plate or an equivalent alternative. Provide 
length and width of steel plates as required to protect the existing utilities. 

3.4 EQUIPMENT PARKING 

A. OSDF Contractor Administration Area 

1. 

2. 
3. 

Provide non-contaminated equipment parking areas within the OSDF Contractor 
Administration Area. 
Restrict personal vehicles from the equipment parking areas. 
Provide personnel parking at the OSDF Contractor Administration Area. 

B. Contaminated Equipment Parking Area 

1 .  

2. 

3. 

Locate the contaminated equipment parking area as close as possible to the 
Radiological Control Point Facility. 
Maintain contaminated equipment parking areas free of mud, debris and standing 
water. 
Park contaminated equipment utilized in the SP-7 area, or above-WAC areas at the 
boundary of the area, in accordance with Section 02205, until decontaminated and 
released from the area. 
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5934 SOIL EXCAVATION SPEC &%'I 
Section 02150: Traffic Control 

C. Parking areas shall be constructed to insure that personnel accessing and servicing the 
vehicles shall have firm and stable footing. The use of rip rap and other like materials is not 
acceptable. 

END OF SECTION 

February 2003 
02 150revl .doc 

02150 
Page 3 of 3' 



SOIL EXCAVATION SPEC REV 1 
Section 02205: Impacted Material Excavation- 59’3 4 

SECTION 02205 
IMPACTED MATERIAL EXCAVATION 

PART 1 GENERAL 

1.1 SCOPE 

A. This Section includes the requirements for excavating, size-reducing, segregating, 
stockpiling, loading, hauling, and unloading impacted material. Activities include, but are 
not limited to, the following: 

1. 
2. 
3. 
4. 
5. 
6. 
7. 
8. 
9. 

Excavation of impacted materials to the design grade. 
Segregation of impacted materials for disposition or reuse. 
Size reduction of remaining structures, utilities, and miscellaneous debris. 
Loading, hauling and unloading of impacted materials to appropriate disposition. 
Development and maintenance of project stockpiles. 
Support of site monitoring and sampling activities. 
Performance of area management activities. 
Supplemental excavation beyond the design grade. 
Excavation of utilities below the design grade. 

1.2 RELATED SECTIONS AND DOCUMENTS 

A. 

B. 

C. 

D. 

E. 

F. 

G. 

H. 

Section 02100 - Surveying. 

Section 02 150 - Traffic Control. 

Section 02200 - Earthwork. 

Section 02206 - Earthwork for Remediation. 

Section 02230 - Road Construction. 

Section 02275 - Surface Water Management and Erosion Control for Remediation. 

Section 02930 - Vegetation. 

Impacted Materials Placement Plan (IMPP), On Site Disposal Facility (OSDF), 20100-PL- 
007, current revision. 

1.3 REFERENCES 

A. Title 29, Code of Federal Regulations (CFR): 29 CFR 1926 Subpart P - Excavation, current 
edition. 

B. Waste Acceptance Criteria (WAC) Attainment Plan for On Site Disposal Facility (OSDF), 
20100-PL-0014, current revision. 
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SOIL EXCAVATION SPEC REV 1 

Section 02205: Impacted Material Excavation 

C. RM-0047, Fugitive Dust Control Requirements, current revision. 

1.4 DEFINITIONS 

A. 

B. 

C. 

D. 

E. 

F. 

G. 

H. 

I. 

J. 

' , K. 

L. 

Active Stockpile: A stockpile specifically designed to operate for longer than 45 calendar 
days. This includes interim stockpiles that are older that 45 days and existing stockpiles 
shown on the Construction Drawings. 

Debris: Impacted material that is generated during the excavation and removal of building 
structures, utilities, miscellaneous man-made materials, and natural materials. These 
materials include floor slabs; foundation walls; sheet piling; foundations; piers; footings; 
hydraulic ram casings; structural steel, re-bar and miscellaneous metal; electrical duct-bank, 
manholes, electrical wiring, and power poles; remaining equipment and miscellaneous 
mechanical items; chain link and other fencing; agricultural drain tiles; and rock, asphaltic 
pavement, and other aggregate materials not defined as Special Materials. 

Design Grade: Grade created by excavation of impacted material to the lines and grades 
shown on Construction Drawings. 

Final Remediation Levels (FRLs): The permissible concentration of contaminants that may 
remain in site soil and sediment following completion of remedial actions. 

Hazardous Waste Management Unit (HWMU): Area shown on the Construction Drawings 
that has contained hazardous or mixed waste. 

Impacted Material: Soil with contamination levels above the established FRLs or man- 
made materials. Impacted materials associated with soil excavation projects are presented in 
Table 02205- 1. 

Interim Stockpile: 
dispositioned in less than 45 calendar days. 

An impacted material project stockpile that is intended to be 

Process Piping: Piping that is more likely to contain contaminated residue based on process 
knowledge of previous excavation activities (i.e. sanitary, effluent, or sump liquor lines). 

Real-time Monitoring: Consists of several alternative methods of utilizing in-situ gamma 
spectroscopy, to analyze contaminant levels on the excavation surface. 

Special Materials: Impacted material requiring special handling as specified in this Section 
and presented in Table 02205-1. 

Supplemental Excavation: Removal of impacted material encountered beyond design grade. 

Underground Storage Tank (UST): Tank that was used to contain an accumulation of a 
regulated substance, of which the volume was 10 percent or more beneath the ground 
surface. 

M. WAC: Waste acceptance criteria (WAC) for disposition of material at the OSDF as defined 
by the WAC Attainment Plan. This WAC includes radiological/chemical criteria for soil, 
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Section 02205: Impacted Material Excavation 

physical criteria for debris, and criteria for ancillary remediation waste (i.e., analytical 
sample returns, PPE). 

SUBMITTALS 

A. Maintain a daily record of underground utilities that have been excavated from below the 
design grade, in the form of a redline drawing mark-up, for review by the Project Engineer 
every 30 days following the start of excavation beyond the design grade. 

Submit calculations certified by a registered Professional Engineer ensuring slope stability 
when using equipment having a gross weight greater than specified for a Caterpillar CAT 
350L within the excavation area, as necessary. 

B. 

VERIFICATION OF THE EXISTING CONDITIONS 

A. Verify existing conditions as specified in Section 02 100. 

PART 2 PRODUCTS 

2.1 MATERIALS 

A. 

B. 

Provide 20-mil sheets of Herculite or equal for use in buffer areas. 

Provide 3/8-inch yellow nylon rope fence. Posts shall be in accordance with Section 02200. 

2.2 EQUIPMENT 

A. Furnish and maintain equipment -to perform required operations in accordance with this 
Section. 

B. Equipment used to haul impacted material over the existing paved IMHR, shall be equal to 
or less than the gross vehicle weight and axle loading for a Caterpillar CAT D300E haul 
truck (gross vehicle weight of 120,000 pounds and maximum axle width of 9-feet 10- 
inches). Pavement width of the existing two-way IMHR is 24-feet. Select equipment and 
equipment width to ensure safe operation on this road. 

C. Equipment used within the excavation area shall be equal or less than the gross weight for a 
Caterpillar CAT 350L track hoe (1 12,500 pounds). Heavierequipment may be approved for 
use in this area pending submittal and 'approval of calculations certified by a registered 
Professional Engineer, that ensure slope stability. 

D. Equipment used to haul and unload impacted materials shall have enclosed cabs. Enclosed 
cab is defined as an equipment cab isolated from outside environment (intact windows, 
doors, panels and floors surrounding driver with windows and doors shut) which provides a 
barrier from intrusion of outside airborne particles. Heating, ventilating, or air conditioning 
units associated with the equipment cab must not provide a direct path for outside air to 
enter (air conditioner on air recirculate mode) unless the air is first passed through a high 
efficiency particulate air (HEPA) filter pulled directly from outside the cab. 
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E. 

F. 

G. 

€3. 

I. 

. J. 

K. 

PART 3 

Furnish placards, placard camers and 3-inch nominal diameter mounted sealable polyvinyl- 
chloride (PVC) tubes to serve as manifest carriers on haul trucks. Install at locations as 
directed by the Construction Manager. 

Assign equipment used to haul material to the OSDF with unique alpha-numeric identifiers. 
This identifier shall be placed on both sides of the truck cab and shall be visible from 20 
feet. 

Equip trucks used for hauling impacted material with automatic load cover tops or employ 
Best Available Technology (BAT) methods to ensure that no airborne materials are emitted 
fiom the haul truck bed or load, whether empty or full. 

Provide water tank trucks, water wagons, hydroseeders, portable tanks, pressure distributors, 
piping, sprinklers or other equipment designed to apply water and/or dust suppressant and 
crusting agent uniformly and in cont~olled quantities to variable surface widths to provide 
fugitive dust control. 

Provide pressure wash or comparable equipment necessary to clean visible process residue 
and soil fiom piping and debris for placement in the OSDF. 

Provide portable wash equipment to wash vehicle tires and vehicle exteriors as necessary. 

Provide equipment used for size reducing concrete and asphalt materials for use as 
temporary aggregate surfaces. 

EXECUTION 

3.1 GENERAL EXCAVATION 

A. 

.B. 

C. 

February 2003 
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Section 02205: Impacted Material Excavation 

Prior to performing excavation activities, satisfy the following requirements: 

1. 
2. 

3. 

4. 

Complete preliminary survey and layout work in accordance with Section 02 100. 
Establish dust control methods in accordance with RM-0047, “Fugitive Dust 
Control Requirements”. 
Install and manage surface water management and erosion and sediment control 
measures in accordance with Section 02275. 
Install, modify, and manage construction safety and radiological-control fence and 
signage. Install posts at spacing recommended by the manufacturer’s installation 
procedures and as required to prevent sagging. Posts with less than 4 feet 
remaining above the ground after installation shall have safety caps installed. 
Obtain survey and red line markup of area isolation trench, where applicable, to 
verify completeness. 

5. 

Perform excavation activities in compliance with 29 CFR Part 1926.650 through 1926.652. 

Unless otherwise noted on the Construction Drawings, the following slope stability 
requirements shall apply during excavation activities: 

1. Excavation slopes with depths less than 20-feet shall be performed in accordance 

02205 
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Section 02205: Imacted Material Excavation 

/” , 

D. 

E. 

F. 

G. 

H. 

I. 

J. 

K. 

L. 

February 2003 
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with applicable Occupational Safety and Health Administration (OSHA) guidelines. 
Sloped excavations greater than 20 feet in depth shall be designed by a Professional 
Engineer (PE) registered in the state of Ohio. 
Temporary excavation slopes with depths less than 20-feet shall be no steeper than 
1.5H:lV with a maximum height of 13 feet between 15 foot benches. 
Design slopes and slopes created by supplemental excavation shall be no steeper 
than 2H: 1V with a maximum height of 13 feet between 15 foot benches. 

2. 

3. 

4. 

Install and manage traffic control devices in accordance with Section 02 150. 

Blasting, including use of explosives or explosive devices, is not permitted. 

As necessary, establish and manage Special Materials Transfer Area(s) (SMTA) as follows: 

1. Establish the SMTA on an existing building slab, paved parking area, or new 
aggregate surface adjacent to the project boundary, accessible from inside and 
outside the excavation area. 
Construct ingress/egress to the SMTA, including access roads, ramps, and drainage 
improvements as required. 
Install new aggregate surface SMTA in accordance with the Construction Drawings 
and Section 02230, and provide positive drainage. 
The SMTA shall not be used as a laydown area. 
The SMTA shall be controlled as a radiological buffer area in accordance with this 
Section. 

2. 

3. 

4. 
5 .  

Establish controls for removal of ACM in accordance with the approved Construction 
Traveler Package. 

Excavate surface material within the limits of excavation to a minimum depth of 2 feet, 
unless otherwise noted on the Construction Drawings. 

Excavate fractured materials concurrent with the adjacent above-WAC or below-WAC 
material, minimizing generation of above-WAC material. Fracturing of at-grade concrete 
slabs may continue concurrently with above-WAC and/or RCRA hazardous soil removal, 
but concrete outside of above-WAC and RCRA hazardous areas shall not be removed until 
above-WAC and RCRA hazardous soil removal has been completed, unless otherwise 
approved by the Construction Manager. 

Excavate and load material in such a manner that enables visual observation of excavation 
and loading operations as required to accurately manifest material for disposition. 

Excavations shall generally proceed in an up-gradient to down-gradient pattern to the lines 
and grades shown on the Construction Drawings. 

Keep excavation equipment in contaminated areas to prevent recontamination of areas 
excavated to final grade. Excavate an area by methods that prevent drainage of surface 
water into the area. 

02205 
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Section 02205: Imuacted Material Excavation 

5 9 3  4 

M. Unless otherwise noted on the Construction Drawings or directed by the Construction 
Manager, excavate material from hown above-WAC and RCRA hazardous areas in 
accordance with this Section, prior to excavating below-WAC material 

Survey and stake excavation areas as shown on the Construction Drawings, in accordance 
. with Section 02100. Perform intermediate and final surveys as specified in Section 02100 

for measurement and to confirm attainment of the design grade. 

N. 

0. Remove material adjacent to structures that extend above the excavation surface, as well as 
the structures themselves, in a safe manner to ensure that an unstable condition does not 
exist. 

P. Prior to excavating previously trenched and backfilled isolation trenches, physical sampling 
is required in locations where sanitary and process lines were cut during trenching. Allow 
10 working days for physical sampling and analysis. 

Q. Design contours and grades shown on the Construction Drawings represent the minimum 
limits of excavation required to capture contamination and foundations, while maintaining 
safe slope requirements. Field changes shall be reported to the Construction Manager and 
approved by the Project Engineer. 

I 

R. In the event a historic, prehistoric, or archeological site, feature, or object is discovered, stop 
excavation in the area and immediately notify the Construction Manager for evaluation by 
Cultural Resources. 

S. Continuously observe excavations for Special Materials or change in materials. In the event 
a Special Material or change in materials is encountered, stop excavation in the area and 
immediately notify the Construction Manager for evaluation by WAO. Dispose of Special 
Materials in accordance with Table 02205- 1. 

T. In the event solvent saturated soils are encountered, stop excavation in the area and 
immediately notify the Construction Manager for evaluation by WAO. Excavate, load, and 
haul the material as directed by the Construction Manager. 

U. Prevent damage to adjacent structures, materials, and equipment, including utilities that are 
to remain, or those installed for performance of this work. Repair damage that OCCUTS due to 
execution of this scope. 

3.2 EXCAVATIONS APPROACHING THE GMA 

A. Stop excavation activities in the immediate area and immediately notify the Construction 
Manager i f  sands and gravel are encountered, even if the design grade has not been 
achieved . 

B. Use caution when excavations encroach on the 5-feet protective cover over the unsaturated 
sands and gravel of the GMA. Approximate GMA elevations are shown on the Construction 
Drawings. 
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SOIL EXCAVATION SPEC REV 1 
Section 02205: ImDactcd Material Excavation 

3.3 

. .  

- 59'3 4 
C. Prior to initiating work activities that will breach the 5-feet protective cover of the GMA, 

but not extend within 2-feet of the GMA, proceed as follows: 

1. 

2. 

Excavate to achieve design grades shown on the Construction Drawings or to 
remove Above-FlU material. 
Allow 24 hours for coordination of the following: examination of the excavation 
bottom to determine if GMA sediments are present, real-time monitoring and/or 
physical sampling of the area to be backfilled, and identification of necessary 
pumping requirements for ponded water. 
Immediately following monitoring and sampling, initiate backfilling to protect 
the GMA in accordance with Section 02206. 

3. 

D. Prior to initiating work activities which will encroach within 2 feet of or breach the GMA, 
obtain approval and direction fiom the Construction Manager to proceed as follows: 

1. 

2. 

3.  

Excavate to achieve design grades shown on the Construction Drawings or to 
remove Above-FRL material. 
Allow for real-time monitoring and physical sampling in the area prior to 
backfilling. 
Immediately following monitoring and sampling collection, initiate backfilling to 
protect the GMA in accordance with Section 02206. 

BUFFER AREA MANAGEMENT 

A. Establish excavation boundary and buffer area controls for above-WAC, RCRA hazardous 
areas, HWMUs, and USTs as follows: 

1. 

2. 
3. 

4. 
5. 
6. 
7. 

8. 
9. 

Establish excavation area boundaries at surveyed and staked locations, in 
accordance with this Section. 
Install T-posts and rope fence at the excavation boundary. 
Establish the buffer area adjacent to the excavation area to serve as a controlled 
loading area between the excavation area and the surrounding radiological 
controlled area. 
Grade the buffer area to drain into the excavation. 
Install T-posts and rope fence around the buffer area. 
Cover the buffer area with a 20-mil sheet of Herculite, or equivalent. 
Collect water encountered during excavation and pump it as specified in Section 
02275 and the construction drawings. 
Keep the buffer area clean and free of dirt and mud. 
Remove spillage before releasing haul equipment fiom the buffer area. 

B. Dedicate and restrict equipment required to excavate, load, haul and place above-WAC, 
RCRA hazardous and HWMU material to that specific use until decontamination rinsing has 
been completed and approved by the Construction Manager. Upon approval by the 
Construction Manager that no visible material is present on exterior equipment surfaces, or 
in haul truck beds, equipment may be used elsewhere. 

C. Unless constructability requires that equipment access above- WAC, RCRA hazardous or 
HWMU excavation areas, excavate these areas by reaching over the excavation area 
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Section 02205: Impacted Material Excavation 

boundary and dumping directly into haul equipment located in the buffer area. Above- 
WAC, RCRA hazardous and HWMU excavation boundaries may be adjusted as sampling 
and/or monitoring demonstrates that constituents of concern have been excavated to levels 
sufficient to down-post portions of the area. 

D. Load haul equipment in a manner that prevents spillage and accumulation ofmaterial on the 
wheels and exterior of the haul equipment. Remove visible material that accumulates on the 
truck exterior. Multiple loading areas may be established within the buffer area. 

E. Wash haul equipment within the buffer area as necessary (using low volume, high-pressure 
washer or approved equivalent) to remove above-WAC, RCRA hazardous or HWMU 
material from the exterior of equipment. 

3.4 ABOVE-WAC EXCAVATIONS 

A. Establish excavation boundary and buffer area controls in accordance with this Section. 

B. Remove debris (concrete, asphalt, and miscellaneous structures) from above-WAC areas 
and pressure wash the debris as directed by the Construction Manager to remove 
soilhesidue. The Construction Manager will visually monitor washing operations to ensure 
that debris is free of soil/residue and approved for loading and hauling to the OSDF. 

C. Debris from above-WAC areas not approved for disposal at the OSDF shall be dispositioned 
at Waste Pits Remedial Action Project 0 ; Y p W )  in accordance with this Section. 

Excavate above-WAC soil/gravel in 3+/-1 foot lifts to the design grade, as shown on the 
Construction Drawings. Load and haul above-WAC soil/gravel to WRAP in accordance 
with this Section. 

D. 

E. The Construction Manager will arrange for real-time monitoring on excavated side slopes 
after each lift is removed and on the excavation floor upon achieving the above-WAC 
contamination limits shown on the Constkction Drawings. In above-WAC areas 
contaminated with Tc-99, as shown on the Construction Drawings, the Construction 
Manager will arrange for physical sampling at the design depth. Allow 10 working days for 
sampling and analysis. Do not proceed with further excavation in this area until directed by 
the Construction Manager. 

F. If initial depth of above-WAC material is below the existing surface, excavate below-WAC 
material in 2+/-1 foot lifts until above-WAC material has been reached, then proceed in 3+/- 
1 foot lifts. 

G. Pending results of monitoring or analysis, perform supplemental above-WAC excavation 
beyond design limits shown on the Construction Drawings or in areas not shown on the 
Construction Drawings, as directed by the Construction Manager. 

3.5 RCRA HAZARDOUS EXCAVATIONS 

Excavate RCRA Hazardous areas to the limits shown on the Drawings as follows: 
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58’3 4 A. Establish excavation boundary and buffer area controls in accordance with this Section. 

B. Remove debris (concrete, asphalt, and miscellaneous structures) from RCRA hazardous 
areas and pressure wash the debris as directed by the Construction Manager to remove any 
soiVresidue. The Construction Manager will visually monitor washing operations to ensure 
that debris is free of all soil/residue and approved for loading and hauling to the OSDF. The 
Construction Manager may require additional washing as necessary to satisfy visual 
inspec tion. 

C. Debris from RCRA hazardous areas not approved for disposal at the OSDF shall be 
stockpiled for treatment by others in accordance with this Section. 

D. Excavate RCRA hazardous soillgravel in 3+/-1 foot lifts to the limits shown on the 
Construction Drawing. Load and haul material to an appropriate stockpile for treatment by 
others in accordance with this Section. Do not proceed with further excavation in this area 
until directed by the Construction Manager. 

E. The Construction Manager will perform physical sampling upon confirmation that all 
RCRA hazardous material has been excavated. Allow 10 working days for sampling and 
analysis. 

F. Perform additional RCRA hazardous excavations, as directed by the Construction Manager, 
if analysis identifies additional RCRA hazardous material beyond the limits shown on the 
Construction Drawings. 

HWMU EXCAVATIONS 

Excavate material from the HWMU to the limits shown on the Construction Drawings as follows: 

A. Establish excavation boundary and buffer area controls in accordance with this Section. 

B. Remove debris (concrete, asphalt, and miscellaneous structures) from the HWMU and haul 
to the OSDF as a discrete waste stream. If the HWMU is considered an above-WAC area, 
load and haul the debris to WRAP, or containerize it as directed by the Construction 
Manager. 

C .  Excavate HWMU soiVgrave1 in 3+/-1 foot lifts to the HWMU design grade, as shown on the 
Construction Drawings. Load and haul HWMU soil/gravel to the OSDF as a discrete waste 
stream. If the HWMU is considered an above-WAC area, containerize soil/gravel as 
directed by the Construction Manager. 

D. The Construction Manager will arrange for physical sampling on excavated side slopes after 
each lift is removed and on the excavation floor upon achieving the HWMU design grade 
shown on Construction Drawings. Allow 10 working days for sampling and analysis 
required for closure of the HWMU. Do not proceed with further excavation in the area until 
directed by the Construction Manager. 

E. Pending analysis of sample results, perform supplemental HWMU excavation beyond the 
design grade as directed by the Construction Manager. 
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Section 02205: IrnDacted Material Excavation 

F. Upon confmation from the Construction Manager that the HWMU excavation is complete, 
remove HWMU boundary fence, load and haul buffer area Herculite as HWMU debris. 

3.7 UST EXCAVATIONS 

Excavate USTs and areas that previously contained USTs shown on the Construction Drawings, as 
well as USTs discovered during excavation, as follows: 

A. Excavate to expose the top of the tank (UST) to allow the Construction Manager to assess 
the tank’s condition. 

B. The Construction Manager and Industrial Hygiene will inspect the tank for the presence of 
liquid or non-soiI residue. 

C. If the tank contains liquid or non-soil residue, as determined by the Construction Manager, 
proceed as follows: 

1. 
2. 
3. 

Pump remaining tank contents into drums provided by the Construction Manager. 
Move filled drums from the excavation area to the SMTA. 
Drums will be removed from the SMTA by others for appropriate disposition. 

D. Upon confirmation from the Construction Manager that the tank is empty, proceed with 
removing the tank. Ensure that water does not accumulate in the tank fkom the surrounding 
excavation. 

E. During excavation, stage the tank, soil excavated from around the UST, and soil excavated 
from areas that previously contained USTs separate from other excavated materials. 

F. Upon confirmation from the Construction Manager that the tank is free of visible process 
residue, size-reduce the tank to meet physical WAC and dispose of it in the OSDF as a 
discrete waste stream. 

G. If the tank cannot be cleaned of visible process residue, size-reduce the tank for disposition 
in accordance with this Section. 

Over-excavate soil surrounding UST excavations and from areas that previously contained 
USTs to remove visible stains. Transport this soil as directed by the Construction Manager. 

H. 

3.8 BELOW-WAC EXCAVATIONS 

Excavate below-WAC material to the limits shown on the Construction Drawings as follows: 

A. Remove slabs, concrete pads, asphalt, gravel, base and sub-base to sub-grade soil within 
below-WAC areas. Load and haul this material to the OMTA-Bulk Debris or OSDF. The 
Construction Manager will arrange for real-time monitoring prior to subsequent excavation 
in the below-WAC area. 
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* ' ,  9 3 4  B. Excavate below-WAC areas to the design grade shown on Construction Drawings. Loa& 
and haul this material to the OSDF in accordance with this Section. 

F 

C. In below-WAC excavations driven by contamination rather than removal of underground 
structures, as shown on Construction Drawings, excavate in 3+/-1 foot lifts to the design 
grade shown on Construction Drawings. The Construction Manager will arrange for real- 
time monitoring upon removal of each lift. Do not proceed with further excavation in these 
areas until directed by the Construction Manager. 

D. Over-excavate a minimum of 6 inches in areas where impacted material was stockpiled or 
pushed for load-out during excavation to allow for visual inspection and disposition of 
debris that may have been tracked into the soil. 

E. Coordinate real-time monitoring as necessary to minimize delays. 

F. Upon reaching the design grade, noti@ the Construction Manager for real-time monitoring. 

3.9 UTILITY REMOVAL BELOW THE DESIGN GRADE 

A. Excavate lmown utilities as indicated on the Construction Drawings. Prior to removal, cap, 
drain, purge andor plug utility lines to be excavated to prevent release of material into 
surrounding soil. If fluids or hold-up material is encountered in utility lines, stop work and 
notify the Construction Manager. Plug sanitary and process lines when liquid flow is 
detected. Material released from sanitary or process lines will be excavated and 
dispositioned as directed by the Construction Manager. 

, .  B. If unidentified utilities or underground structures are encountered, notify the Construction 
Manager, and proceed in accordance with the applicable Penetration Permit. 

C. Process piping that is deformed, closed or otherwise hinders visual inspection shall be 
managed as above-WAC debris based on it's area of origin. 

D. If a utility is suspected of containing ACM, notify the Construction Manager and Industrial 
Hygiene and manage in accordance with the Construction Traveler Package. 

E. Excavate, size-reduce, and handle piping and debris in such a manner so as to minimize the 
generation of above-WAC debris or friable asbestos. 

F. Prior to excavating utilities below the design grade, satisfy the following conditions: 

1. 
2. 

Complete the intermediate survey, as specified in Section 02100. 
Obtain Construction Manager approval that real-time monitoring of the design 
grade is complete. 

G. Excavate and remove utilities in accordance with this Section and details shown on 
Construction Drawings. 

H. Backfill utilities located below the design grade in accordance with the details shown on 
Construction Drawings and Section 02206. 
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I. If visual monitoring identifies Special Materi,als during excavation of utilities below the 
design grade, perform supplemental excavation in accordance with this Section. 

J. Excavate miscellaneous debris encountered below the design grade and disposition in 
accordance with this Section. 

Maintain a daily record of underground utilities excavated from below the design grade. K. 

3.10 MATERIAL SEGREGATION 

A. During excavation, segregate materials by the impacted material categories as defined in the 
IMPP. Maximize the volume of Category 1 material. 

B. Segregate below-WAC material to support construction of the four zones of each OSDF cell 
(protective layer, select impacted material layer, impacted material layer, and contouring 
layer). 

C. Segregate existing surface aggregate material and size-reduced concrete and asphalt 
materials for use as temporary aggregate material. 

3.1 1 SIZE REDUCTION 

A. Size-reduce remaining structures (i .e., building foundations, slabs, sumps, hydraulic ram 
casings) located above the design grade to meet OSDF physical WAC. 

B. Size-reduce concrete and asphalt structures (i.e., building slabs, concrete/asphalt pads, 
roads, parlung .areas) to maximize the generation of material for temporary aggregate 
surfaces. 

C. Size-reduce piping and debris to meet OSDF physical WAC in accordance with the IMPP, 
or size requirements for WRAP in accordance with this Section. 

D. Size-reduce metal materials (i.e., structural steel, piping, equipment, re-bar, miscellaneous 
metal) in accordance with the IMPP. Load metal components in bulk and haul to the OSDF 
or OMTA. 

E. Size-reduction shall be by mechanical means, not by flame or torch cutting unless otherwise 
approved by the Construction Manager. 

3.12 GENERAL LOADING AND HAULING 

A. Use paved haul roads designated on the Construction Drawings for hauling where practical 
or as directed by the Construction Manager. Upon entering the paved haul roads with haul 
equipment, do not exit except to the excavation area, WRAP, OMTA Bulk Debris Area, 
and/or the OSDF, without approval by the Construction Manager. 

B. Maintain equipment within the excavation area during periods of non-work (evenings, 
weekends, and holidays) unless equipment decontamination has been completed. Complete 
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decontamination activities and request a radiological survey of the equipment prior to 
moving equipment out of radiological contamination areas. 

When hauling materials to the SMTA, enter the SMTA from the excavation area only. 

Load haul equipment in a fashion to minimize load shifting and to prevent spillage during 
transit . 

5 9 3 4 

C. 

D. 

E. Extend automatic covers on suitably equipped haul equipment, whether full or empty, 
during equipment movement. 

Keep equipment cab closed and stay within the equipment cab when inside posted 
contamination area without appropriate PPE except in emergency situations. 

Prior to loading and hauling, material designated for the OSDF shall be void of free liquid. 

F. 

G. 

H. Prohibit tracked equipment from hauling, operating, or tracking over the Impacted Material 
Haul Road (IMHR) or other paved roadways, unless otherwise approved by the Construction 
Manager. 

~ 

3.13 GENERAL DISPOSAL , 

A. 

B. 

C. 

D. 
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Dispose of impacted material in accordance with this Section. Table 02205-1 provides 
guidance for the disposition of materials that may be encountered which will be disposed at 
the three destinations identified in this Section. Notify the Construction Manager in the 
event that materials are discovered that do not appear to be represented in Table 02205- 1. 

Pending coordination between the projects, material designated for WRAP disposition may 
be hauled directly to WRAP. Material hauled directly to WRAP must comply with 
WRAP disposition requirements presented in this Section. 

OSDF disposition requires the following: 

1. 
2. 

Compliance with requirements stated in the WAC Attainment Plan and the IMPP. 
Piping and debris shall be cleaned of process-related residue in accordance with this 
Section. Notify the Construction Manager of residue that is not readily removed 
and manage the debris as directed. 
Compliance with criteria identified in Table 02205-1 for management of Special 
Materials for disposition at the OSDF. 
ACM shall be removed, packaged, loaded and hauled in accordance with the 
Construction Traveler Package. 

3. 

4. 

WRAP disposition requires the following: 

1. 

2. 

Soil, piping and debris exceeds the requirements for OSDF disposition as outlined 
in Table 02205-1. 
Piping and debris shall be less than 10 inches in at least one dimension, and no 
longer than 6 feet in any dimension. 
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' *  E. SMTA disposition requires the following: 

1. 

2. 
3. 

Soil, piping and debris exceeds the requirements for OSDF and WRAP disposition 
as outlined in Table 02205- 1. 
Materials shall be containerized as directed by the Construction Manager. 
Loaded containers shall be placed in the SMTA in a manner that protects the 
containers from damage. Do not stack containers. 

3.14 STOCKPILING 

A. Install construction safely fence around active stockpiles in accordance with Section 02200. 

B. Install appropriate signage around the boundary of active stockpiles as directed by the 
Construction Manager. 

C. . Install erosion control measures around active stockpile in accordance with Section 02275. 

D. Maintain fencing, signage, and erosion control measures for the duration of the active 
stockpile's existence. 

E. Repair damage to active stockpile support structures (Le., silt fence, perimeter fence) 
inflicted during performance of this project to their original condition within 24 hours of 
damage discovery. 

F. Apply crusting agent as specified in Section 02930 within 7 calendar days upon completion 
of the active soil stockpile or if the active soil stockpile is to be inactive for more than 45 
calendar days as directed by the Construction Manager. 

G .  Compactheal the surface of the stockpile in use at the close of each work-day to prevent 
hgitive dust and erosion. 

H. Locate interim stockpiles within the limit of excavation upon approval fiom the 
Construction Manager. Remove interim stockpiles within 45 calendar days. 

I. . Establish a separate stockpile for solvent saturated soils, as encountered. Manage the 
stockpile material to avoid cross-contamination with adjacent soil, and to control surface 
water and dust. 

J. Stockpile excavated surface aggregate materials and size-reduced concrete and asphalt as 
necessary for use as temporary aggregate material. 

K. 

L. 

Stockpiles shall not be located within 30 feet of an excavation top-of-slope. 

Above-WAC and RCRA material, and material not identified in Table 02205-1 that cannot 
go to the OSDF as is, which is stockpiled within a larger active stockpile area shall be 
fenced or roped individually in accordance with Section 02200. 

M. In addition to general stockpiling requirements, the following requirements shall apply to 
the management of above-WAC stockpiles: 
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5 9 3 4  
1. Use dedicated equipment for the preparation and management of the stockpile. 
2. 

3. 

4. 
5 .  

Maintain ingredegress to the stockpile, including access roads, ramps, and 
drainage features. 
Maintain unloading areas to prevent haul equipment tires from coming in contact 
with stockpile material. 
Locate the stockpile as directed by the Construction Manager. 
Decontaminate tools and equipment used to place and manage material within the 
stockpile prior to requesting release. Following decontamination, the Construction 
Manager will arrange for a radiological survey to release these tools and equipment. 

0. In addition to general and above-WAC stockpiling requirements, the following requirements 
apply to the management of stockpiled RCR4 material awaiting treatment: 

1. 

2. 
3. 

Install surface water run-odrun-off controls to minimize water within the area in 
accordance with Section 02275. 
Establish methods for collection of water from within the area. 
Install chain link fence immediately around the stockpile to control access. 

P. Cover or lock down soil or debris containing non-friable ACM at the end of the day in 
accordance with the Construction Traveler Package. 

3.15 MONITORING AND SAMPLING 

A. The Construction Manager will arrange for real-time monitoring of below-WAC areas 
following removal of surface aggregate, concrete and asphalt slabs, pads, roads and parking 
areas, and between each lift in contaminated areas until the design grade has been achieved, 
including the design grade. 

B. The Construction Manager will arrange for real-time monitoring after each excavation lift 
for above-WAC materials. 

C. The Construction Manager will arrange for radiological monitoring before equipment is 
released from a buffer area. Working in rain and/or wet weather will increase scanning 
time. 

D. The Construction Manager will perform visual monitoring during excavation for Special 
Materials that are not permitted in the OSDF or that will require additional processing to 
meet WAC. If Special Materials are found, real-time monitoring may be performed to 
verify removal and determine appropriate disposition of the material. 

The Construction Manager will visually monitor piping and debris to ensure no visible 
process residue remains, in order to be placed in the OSDF. 

The Construction Manager will arrange for real-time monitoring to verify that the 
excavation area has met the requirements for precertification. 

E. 

F. 

G. When real-time monitoring or sampling is required, excavate in an alternate location within 
the excavation area while awaiting the results. Excavate alternate locations a minimum of 
50 feet from the area being monitored. Allow up to 2 working days for monitoring after 
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area is ready for monitoring. Extend duration for monitoring at least 1 working day for each 
day precipitation occurs. 

H. The Construction Manager and regulatory agencies may collect samples fiom the 
excavation, haul equipment and the OSDF at any time during the project. 

1. The Construction Manager will arrange for monitoring of water collected in suspect VOC 
areas for the presence of volatile organic compounds (VOCs). If VOCs are detected, the 
water will be sampled and analyzed to determine disposition. 

J. The Construction Manager will arrange for magnetometer surveys to verify removal of 
ferrous debris from areas where former underground utilities and structures were removed. 

3.16 PRECERTIFICATION AND SUPPLEMENTAL EXCAVATION 

A. The Construction Manager will arrange for real-time monitoring to pre-certify an area as 
having attained FRL requirements. 

B. Perform supplemental excavations beyond the design grade if either of the following 
conditions exist: 

1. 

2. 

Real-time monitoring andor physical sampling identifies material beyond the 
design grade that does not meet FRL requirements. 
Utilities or other impacted materials identified beyond the design grade. 

C. Install rope fencing and appropriate signage around the pre-certified area perimeter after 
precertification has been achieved, as directed by the Construction Manager. 

3.17 AREA MANAGEMENT 

A. Maintain construction safety fence, radiological-control fence, and stockpile fence as 
specified in this Section, Section 02200, and as shown on the Construction Drawings. 

B. Management of excavation water shall be as specified in Section 02275. 

C. Perform stabilization of the excavated areas using crusting agent and temporary seeding in 
accordance with Sections 02275 and 02930. 

D. Notify the Construction Manager prior to removing sediment and debris fiom ditches, drains 
and erosion control devices. The Construction Manager will arrange for sampling and 
analysis of sediment for WAC compliance. Remove and de-water sediment in accordance 
with the following: 

1. Notify the Construction Manager two (2) days prior to removing sediment from 
ditches, drains and erosion and sediment control devices to determine whether or 
not sampling and analysis of the sediment is required for disposition. 
Remove accumulated sediment from ditches, drains and erosion and sediment 
control devices as directed by the Construction Manager. In no case shall sediment 
reduce the available depth of the associated feature to less than two-thirds the depth 

2. 
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shown on Construction Drawings. 
De-water sediment removed from above-WAC or RCRA hazardous areas within the 
associated above-WAC or RCRA hazardous area. 
De-water sediment removed from ditches, drains and erosion and sediment control 
devices adjacent to and up-gradient of the associated feature as necessary to allow 
water to drain immediately back into the feature. 
Disposition de-watered sediment to the OSDF unless otherwise directed by the 
Construction Manager. 
Place sediments accumulated in above-WAC stockpile surface water control 
devices in the associated stockpile. 

3. 

4. 

5. 

6. 

E. Implement seasonal closure methods at the end of each construction season and maintain 
seasonal closure through winter shutdown. Seasonal shutdown requirements include, but 
are not limited to: 

1. 
2. 
3. 
4. 

Maintain surface water management and erosion and sediment controls. 
Maintain dust control, as required. 
Perform equipment decontamination, as required. 
Remove water from excavation during seasonal closure, when water depth exceeds 
3-fOOt. Pump water out of the excavations in a manner that maintains the integrity 
of the design slopes, (i.e., no rapid draw down) and prevents an overflow condition. 
The pumping priority for open excavations is as follows: 

a. Open excavation areas containing impacted material that are located up- 
gradient of remediated areas, 

b. Completed excavations, and 
C. Other uncompleted excavations. 

accordance with this Section. 
5 .  Remove sediment and debris from sediment control basins and ditches in 

6 .  Seedstabilize stockpiles. 

END OF SECTION 
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Table 02205-1 

;oil from RCRA hazardous excavation 
ioil from HWMU excavation 
ioil requiring treatment 

3ebris from generallUST excavation 

k b r i s  from above-WAC excavation 

Debris from RCRA hazardous excavation 

Debris from HWMU excavation 

Asbestos ('I 

Non-pressurized Containers ''I 

Transformers/Elechical Equipment "I 

Brick including Acid Brick ('I 

Lead Acid Batteries ('1 
Medical Infectious Waste (') 

Non-soil Residue ('I 

Pressurized Containers ('1 

Tires ''I 

Uranium Metal 0)  

Sealed radiological calibration sources 
Must meet WPFUP size requirements m 

Meets WAC 
Prohibited 
Meets WAC 
Prohibited pending treatment and 
direction by the Construction Manager 

i Meets WAC 

1 Meets WAC and free of visible 
soillresidue 

1 Meets WAC and free of visible 
soillresidue 

1 MeetsWAC 

1 Meets WAC and passes visual inspection 
by CM 

Meets WAC, free of visible soillresidue, 
and contains no free liquid, product. etc 

Meets WAC, free of visible soillresidue. ~ 

and contains no free liquid 

Meets WAC and free of visible 
soillresidue 

Noacid brick 

Prohibited 

s Section 12) SMTA materials.must be cont 

Above-WAC 
Prohibited 
From an Above-WAC area 
Prohibited pending treatment and direction 
by the Construction Manager 
Above-WAC 
Visible residue cannot be removed 
Visible soillresidue cannot be removed 

1 Above-WAC and frre of visible 
soiVresidue 

1 Above-WAC and h e  of visible 
soillresidue 

1 Above-WAC and non-friable 
1 Visible soillresidue cannot be removed and 

non-friable 
Above-WAC and contains no h e  liquid, 
product, etc. 

b Visible soillresidue cannot be removed and 
contains no free liquid, product, etc. 
Has been crushed 

* Interior not visible and contains no free 
liquid 
Visible s o i l h i d u e  cannot be removed and 
contains no free liquid 
Visible soillresidue cannot be removed and 
drained of all fluid 

~ 

Acidbrick 

Prohibited 

rized. (3) Special Material per this Section. 

SMTA C Z ~  

1 Not applicable 
1 Containerize 

RCRA Hazardous 
1 Fails treatment 

1 Not applicable 

Not applicable 

Visible soil/residue cannot be removed 

Above-WAC and visible soil/residue 
cannot be removed 

Friable and fails visual inspection by CM 

Contains free liquid, rrsidue, etc 
Has been crushed 

Above-WACIHWMU and visible 
soillresidue cannot be removed 

Above-WACIRCRA and visible 
soillresidue cannot be removed 

Contains fluid 
Above-WACIHWMU and visible 

soillresidue cannot be removed 
Above-WACIRCRA and visible 

soillresidue cannot be removed 
Not aodicable 

Containerize 

.~ 
These are final destinations beyond which the project bears no responsibility for material movement. The OMTAs are staging areas prior to OSDF disposition. 
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SECTION 02206 
EARTHWORK FOR REMEDIATION r- 59 '34  

PART1 GENERAL 

1.1 SCOPE 

A. This Section includes requirements for earthwork associated with remediation of the 
former production area to include, but is not limited to: 

1. Excavation of fill material. 
2. 
3. 

4. 

5. 
6. Final grading. 

Excavation and placement of materials for ditches and berms. 
Placement of fill material in trenches excavated for utility removal in areas 
below design grade. 
Placement of plug material over the unsaturated sands and gravels of the Great 
Miami Aquifer (GMA). 
Interim grading for drainage and road preparation. 

1.2 RELATED SECTIONS AND DOCUMENTS 

A. Section 02100 - Surveying. 

B. 

C. 

D. 

Section 02 150 - Traffic Control. 

Section 02205 - Impacted Material Excavation. 

Section 02230 - Road Construction. 

E. Section 02275 - Surface Water Management and Erosion Control for Remediation. 

F. Section 02930 - Vegetation. 

1.3 REFERENCES 

A. American Society for Testing and Materials (ASTM): 

1. ASTM C150 Specification for Portland Cement, current edition. 
2. ASTM D698 Test Method for Laboratory Compaction Characteristics 

of Soil Using Standard Effort (12,400 ft-lb/ft), current 
edition. 

3. ASTM D2216 Test Method for Laboratory Determination of Water 
(Moisture) Content of Soil and Rock, current edition. 

4. ASTM D2487 Standard Classification of Soils for Engineering 
Purposes (Unified Soil Classification System), current 
edition. 
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5. ASTM D2922 Standard Test Methods for Density of Soil and Soil- 
Aggregate in Place by Nuclear Methods (Shallow 
Depth), current edition. 
Standard Test Methods for Water Content of Soil and 
Rock in Place by Nuclear Methods (Shallow Depth), 
current edition. 

7. ASTM D4643 Test Method for Determination of Water (Moisture) 
Content of Soil by Microwave Oven Method, current 
edition. 

6. ASTM D30 17 

1.4 DEFINITIONS 

A. Fill Material: Non-impacted soil obtained from within the excavation area, below the 
design grades, following pre-certification, or from a designated borrow area. 

B. Design Grade: Grade created by excavation of impacted material to the lines and grades 
shown on Construction Drawings. 

GMA Plug: Non-impacted clay material from the certified Borrow Area used to 
maintain a minimum protective cover thickness over, and seal breaches into, the Gh4A 
unsaturated sands and gravels. 

C. 

D. Clay Plug: Same material as specified for GMA Plug used to create a protective cover 
thickness over pilings andor foundations to be cut off and left in place. 

1.5 SUBMITTALS 

A. Submit for approval, name, address, and qualifications of an independent soil testing 
laboratory and resume(s) of field technician(s). 

B. Within seven (7) calendar days of obtaining samples and performing field tests, provide 
copies of lab and field tests performed by the soil testing laboratory and Contractor 
performing field tests. Soil test results shall include Standard Proctor moisture density 
tests, sieve analysis, density tests, and Proctor curves for each type of material to be used 
prior to its use. Field test results shall include a map depicting locations and depthflift. 

C. Submit specification sheet and Material Safety Data Sheet (MSDS) for sodium bentonite 
grout. 

D. Submit specification sheet and MSDS for Portland cement. 

E. Submit as-built survey to verify completion of design excavation in accordance with 
Section 02100. 

F. Documentation of nuclear density gauge calibration in accordance with manufacturer’s 
requirements. 
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1.6 EXISTING CONDITIONS 

A. Verify existing conditions as specified in Section 02 100. 

PART 2 PRODUCTS 

2.1 MATERIALS 

A. Fill material shall be free of debris, foreign objects, large rock fiagments (maximum 
dimension of 6 inches), organic, and other deleterious materials. 

B. ‘GMA plug material shall be non-impacted clay material conforming to CL classification 
according to Unified Soil Classification System in accordance with ASTM D2487. 

C. Use the designated certified borrow area as the source for GMA plug material. 

D. Material used to backfill utility trenches located below the design grade and areas where 
grout plugs are installed into air-gapped storm sewers shall be surrounding soils 
following pre-certification. 

E. Use below-FRL material from the excavation area, following pre-certification, as a 
source of fill material for supplemental excavations. 

F. Portland cement per ASTM C 150, normal - Type 1. 

G. Sodium bentonite grout. 

H. Safety signs around ponds shall be exterior quality signs with minimum 4 inch high 
letter and shall state, “Life jackets required when working within 5 feet of edge of ponds, 
use of buddy system required”. Hand written signs are unacceptable. 

2.2 EQUIPMENT 

A. Furnish and maintain equipment to perform required operations in conformance with the 
requirements of these specifications. 

B. Furnish equipment to perform required operations in conformance with this Section. 
Equipment that results in waste or damage of material, inaccurate work, or is otherwise 
objectionable shall be promptly replaced. 

C. Equipment used to haul non-impacted material over the existing paved Impacted 
Material Haul Road (IMHR), shall be equal to or less than the gross weight and axle 
loading for a Caterpillar CAT D300E haul truck (gross vehicle weight of 120,000 pounds 
and maximum axle width of 9-feet 10-inches). Pavement width of the existing two-way 
IMHR is 24-feet. Select equipment and equipment width to ensure safe operation on this 
road. 
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D. Equipment used within the excavation area shall be in accordance with Section 02205, 

E. Furnish compaction equipment, as needed. 

PART 3 EXECUTION 

3.1 GENERAL 

A. Perform intermediate surveys in accordance with Section 02100, to confirm attainment 
of design grade prior to initiating earthwork activities below the design grade. 

B. Stop excavation activities and immediately notify the Construction Manager upon 
discovery of unexpected cultural resources suspected to be historic, prehistoric, or 
archeological site, feature or object. 

C. Excavate soil below the design grade with equipment that has been' cleaned of visible 
soil from prior above-FRL excavation activities. 

D. Use material from the immediate ,excavation area or a designated borrow area to meet 
fill material requirements for trenches and supplemental excavations. 

E. Perform construction activities such that surface water runoff from non-certified 
construction areas does not flow into pre-certified areas, in accordance with Section 
02275. 

F. Maintain slope stability in the area surrounding trenches created to excavate below the 
design grade in accordance with Section 02205. 

G. After certification, perform final grading in accordance with this Section. 

3.2 BACKFILL 

A. . Obtain fill material from areas approved by the Construction Manager. In high- 
leachability areas shown on the Construction Drawings, obtain fill material from 
precertified or certified areas meeting the 20 mgkg total Uranium FRL. 

B. Maintain a minimum 5-feet protective cover over the unsaturated sands and gravel of the 
GMA in accordance with the following. GMA elevations are shown on the Construction 
Drawings. 

1. Following excavation activities that encroach on the 5-feet protective cover but 
do not extend within 2-feet of the GMA, install GMA plug as follows: 

a. 

b. 

Immediately following monitoring and sampling activities specified in 
Section 02205, survey the excavation and initiate filling. 
Backfill using GMA plug material meeting the requirements of this 
Section. Complete backfilling within 5 days following sampling. 
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C. Backfill GMA plug material in 8-inch +/- I-inch loose lifts until 
protective cover is returned to a minimum thickness of 5-feet. 

d. Compact fill material in each &inch loose lift to at least 95% Standard 
Proctor dry density (ASTM D698) within 0 to +3% of optimum moisture 
content. 

2. Following excavation activities that encroach within 2 feet of or breach the 
GMA, install GMA plug as follows: 

a. 

b. 

C. 

Immediately following monitoring and sampling activities specified in 
Section 02205, survey the excavation and initiate backfilling. 
Backfill using GMA Plug material meeting the requirements of this 
Section. 
If precipitation is likely within the next 24 hours, immediately place a 
minimum fresh compacted thickness of 2 feet. Otherwise, place the 2 
feet of compacted cover within 24 hours of excavating to within 2 feet or 
breaching the GMA. 
Place the first lift of GMA plug material in an approximate 18-inch 
loose lift. Compact the first lift using 4 passes of compaction equipment 
approved by the Construction Manager. 
Backfill the remaining lifts in 8-inch +/- l-inch loose lifts until the 
protective cover is returned to a minimum of 5 feet. Compact GMA 
plug material in each 8-inch loose lift to at least 95% Standard Proctor 
dry density (ASTM D698) within 0 to +3% of optimum moisture 
content. These lifts must be continuous over the entire breached area. 

d. 

e. 

D. Install clay plug in locations shown on the Construciion Drawings in accordance with the 
following: 

1. 
2. 

3.  

4. 

Backfill using clay plug material meeting the requirements of this Section. 
Place clay plug material in 8-inch +/- 1-inch loose lifts as necessary to achieve a 
total compacted thichess of 2-feet. 
Compact each lift with four (4) passes of compaction equipment approved by the 
Construction Manager. 
If clay plug is placed over an open pile, seal void spaces within the pile with 
sodium bentonite grout and cap the top 2 feet of the pile with Type 1 Portland 
cement ASTM C150 prior to placing the clay plug. Sodium bentonite grout shall 
be mixed at a water ratio of 2.1 pounds of sodium bentonite per gallon of water, 
and have a minimum density of 9.4 lbdgallon. Grout viscosity shall be field 
checked periodically to assure proper viscosity of 70 +/- 6 seconds using the 
Marsh funnel viscometer. Tremie the grout into the open pile to eliminate void 
space. 

E. Excavate, remove utilities, and backfill trenches below the design grade in accordance 
with the following: 

1. Remove utilities located below the design grade in accordance with Section 
02205 and details presented on Construction Drawings. 
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2. 

3. 

Remove water collected in trenches to sump areas and pump it to the appropriate 
sediment control basin as specified in Section 02275. 
Backfill utility trenches located below design grade in accordance with the 
Construction Drawings. 

3.3 FIELD QUALITY CONTROL 

A. In-place density testing will be performed in accordance with ASTM D2922. Nuclear 
density gauge (ASTM D2922) will be calibrated in accordance with the manufacturer’s 
requirements. Documentation of this calibration will be provided to the Construction 
Manager. Register nuclear or radiological sources brought on site. 

Perform in-place moisture tests in accordance with ASTM D3017, or ASTM D4643 as 
applicable. 

B. 

C. Determine moisture-density curves in accordance with ASTM D698 (Standard Proctor). 
Test results must be reviewed and approved by the Construction Manager. 

D. If in-place density andor moisture tests indicate that work does not meet specified 
requirements, replace or re-compact to specified requirements. 

E. Perform soil classification in accordance with ASTM D2487. 

F. Frequency of Tests: Frequency of in-place density and moisture testing shall be 
whichever of the following requires the greatest number of test: 

1 .  
2. 
3. 

Notify the Construction Manager of activities requiring testinghspection a minimum of 
24 hours prior to the start of such activities. 

Once each day when compacting GMA plug material. 
Once each compacted lift of GMA plug material. 
Once every 3,000 sq. fi. of compacted GMA plug material. 

G. 

3.4 EARTHEN BERMS 

A. Install earthen berms at locations shown on the Construction Drawings using soils from 
surrounding area following pre-certification. 

B. Place material in %inch loose lifts. 

C. Compact each lift of berm with four (4) passes of compaction equipment approved by 
the Construction Manager. 

3.5 INTEREMGRADING 

A. When the design grade has been achieved, perform interim grading as follows: 

1. Correct washouts or other similar irregularities to maintain the design grade 
slopes of 2H: 1 V or less. 
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2. 
3.  
4. 
5 .  

Grade to maintain smooth continuous slopes. 
Finish ditches so they drain readily. 
Perform temporary seeding in accordance with Section 02930. 
Repair damage within 3 working days. 

3.6 FINALGRADING 

A. Obtain verification that the area to be graded has been certified. 

B. Provide, maintain and operate temporary drains, ditches, pumps, drainage lines or other 
equipment to intercept, divert, or remove water from excavations. 

C. Provide and maintain stormwater management measures that assure isolation of 
stormwater between certified and non-certified areas. 

D. Regrade the certified area design grades to achieve grades no steeper than 5H:lV. As 
the 5H: 1V excavation proceeds, the cut material shall be placed in the bottom of existing 
excavations and graded level. 

E. Final grading shall be achieved with minimum five ( 5 )  foot radii at contour direction 
changes, and smooth transitions between grade breaks and depressions. 

Perform permanent seeding in accordance with Section 02930. F. 

G. Stabilize 2H:lV slopes along excavation boundary with erosion control blankets in 
accordance with Section 02275. 

3.7 SURFACE WATER MANAGEMENT 

A. Manage surface water in accordance with Section 02275. 

B. Perform excavation in a manner that promotes positive drainage. 

C. Install earthen berms as shown on Construction Drawings. Apply temporary seed and 
fertilizer on earthen berms in accordance with Section 02930. 

3.8 SEASONAL SHUTDOWN 

A. Perform seasonal shutdown activities in accordance with Section 02205. 

END OF SECTION 
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SECTION 02207 
AREA ISOLATION TRENCHING 

PART1 GENERAL 

1.1 SCOPE 

A. This Section includes the requirements for trenching and backfilling an isolation trench 
around the project excavation limits, as shown on the Construction Drawings. 

1.2 RELATED SECTIONS AND DOCUMENTS 

A. Section 02205 - Impacted Material .Excavation. 

B. Section 02275 -Surface Water Management and Erosion Control for Remediation. 

1.3 REFERENCES 

A. Title 29, Code of Federal Regulations (CFR): 29 CFR 1926 Subpart P -Excavation, current 
edition. 

B. RM-002 1, “Safety Performance Requirements Manual”. 

C. RM-0047, “Fugitive Dust Control Requirements”. 

D. SPR 3-5, “Bamcades”. 

E. Applicable Construction Traveler package(s) 

1.4 DEFINITIONS 
. .  

A. Special Materials: Impacted material requiring special handling as specified in Section 
02205 and presented in Table 02205- 1. 

B. Trencher: Specific equipment used in trenching around the area excavation limits. 

PART 2 PRODUCTS 

2.1 MATERIALS 

A. Provide rope fence consisting of 3/8-inch yellow nylon rope as shown on the Construction 
Drawings. 

B. . Provide T-posts in accordance with Section 02200. 
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C. Provide construction area signage in accordance with SPR 3-5. 

D. . Provide crusting agent as specified in Section 02275. 

2.2 EQUIPMENT 

A. Furnish and maintain trencher equipment, manufactured by Vermeer or an approved 
equivalent, to perform trenching in accordance with this Section. The trencher must meet 
the following requirements: 
1. Trencher must be capable of cutting to a minimum depth of 12 feet, with a tolerance 

of 0 to 6 inches. 
2. Trencher must be capable of cutting a trench no greater than 30 inches wide. 
3. Trencher must be capable of maintaining a trench centerline lateral tolerance of +/- 

1 foot over the entire trench depth. 
4. Trencher digging mechanism must be capable of being removed for turnover to 

Fluor Fernald at the compIetion of the project. 

B. Furnish and maintain equipment to perform trench backfilling in accordance with this 
Section. 

C. Equipment used within the trenching exclusion zone shall have enclosed cabs. Enclosed cab 
is defined as an equipment cab isolated from the outside environment (intact windows, 
doors, panels and floors surrounding driver with windows and doors shut) which provides a 
bamer from intrusion of outside airborne particles. Heating, ventilating, or air conditioning 
units associated with the equipment cab must not provide a direct path for outside air to 
enter (air conditioner on air recirculate mode) unless the air is first passed through a high 
efficiency particulate air filter pulled directly from outside the cab. 

D. Furnish and maintain equipment to perfom compaction in accordance with this Section. 

E. Provide water tank trucks, water wagons, hydroseeders, portable tanks, pressure distributors, 
piping, sprinklers or other equipment designed to apply water andor dust suppressant and 
crusting agent uniformly and in controlled quantities to variable surface widths to provide 
fugitive dust control . 

F. Furnish and maintain portable wash equipment to wash vehicle tires and vehicle exteriors as 
necessary. 

G. Equipment used within the excavation area shall meet weight requirements in accordance 
with Section 02205, to ensure slope stability. 
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PART3 EXECUTION 

3.1 GENERAL 

.:..,:. 
I.. . . .. 

.). . ... I.' 
?. , 

. .. 
. .. .... . .. 

.._ .... . 

A. 

B. 

C. 

D. 

E. 

F. 

G. 

H. 

I. 

J. 

Section 02207: Area Isolation Trenching 

Survey and layout the isolation trench centerline as shown on Construction Drawings. 
Remove or relocate surface obstructions that may impede trencher operations prior to 
trenching, as approved by the Construction Manager. 

Prior to trenching activities, install and manage rope fence and appropriate signage to 
establish safe distances around the trench and excavations during equipment operation and 
while the trench remains open. 

Excavate known above-WAC and RCRA areas in the path of the isolation trench in 
accordance with Section 02205 prior to performing trenching activities in those areas. 

Install radiological-control signs as required. 

Install and maintain surface water management and erosion and sediment control measures 
in accordance with Section 02275. 

Trench and backfill in accordance with the Construction Drawings and this Section. 

Blasting, including use of explosives or explosive devices, is not permitted. 

Maintain equipment in a safe condition within the trenchindexcavation area during periods 
of non-work (evening, weekends, and holidays). 

Prohibit tracked equipment from hauling, operating, or tracking over or on the Impacted 
Material Haul Road (IMHR) or other paved roadways unless otherwise approved by the 
Construction Manager. ' 

In the event a historic, prehistoric, or archeological site, feature, or object is discovered, stop 
work immediately in the area and immediately notify the Construction Manager. 

K. Excavation performed in support of trenching activities shall be in accordance with Section 
02205. 

L. L. Material removed from the utility isolation trench shall be backfilled daily to avoid 
stockpile requirements. 

3.2 TRENCHING 

A. Trench at locations, as shown on the Construction Drawings, using approved trencher 
equipment. Trenches shall be cut to a minimum depth of 12 feet, with a tolerance of 0 to 6 
inches. Trench centerline shall have a lateral tolerance of +/- I-foot. Deviation beyond the 
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+/- 1 -foot lateral tolerance requires prior review and approval by the Construction Manager, 
Project Engineer, and Utility Engineer to evaluate potential impacts to surrounding 
structures and utilities. 

B. Trench in such a manner that enables the Construction Manager to visually observe 
trenching activities. 

C. In areas inaccessible to the trencher, excavate around utilities and structures as directed by 
the Construction Manager, to verify no active utilities are present. Air gap active utilities 
found in areas inaccessible to the trencher using methods and equipment as approved by the 
Construction Manager, in accordance with the Construction Drawings. Dispose of pipe 
sections removed d k n g  air-gapping in accordance with Section 02205. 

D. . Stop trenching and immediately notify the Construction Manager if unidentified utilities are 
encountered. 

E. Continuously observe trenching for the presence of Special Materials or change in materials. 
Stop trenching in the area and immediately notify the Construction Manager if Special 
Materials are encountered. Dispose of Special Materials in accordance with Section 02205. 

F. Stop trenching operations and notify the Construction Manager if fluid is detected flowing 
into the trench from a utility line cut during the trenching operations. The Construction 
Manager will note the location of the leakage for future remediation of the trenching 
comdor by others. 

G. Perform trenching activities in such a manner as to minimize water accumulation in the 
trench. 

H. Backfill trenches and excavations daily unless otherwise approved by the Construction 
Manager. Trenches or excavations remaining open after working hours shall be barricaded 
in accordance with requirements stated in the approved Construction Traveler(s). 

. 

1. Verify and record “as-built” trench locations and depths every 50 feet, and at intersections, 
along the trench centerline. 

3.3 BACKFILL 

A. Backfill trenches and excavations using material removed during trenching and excavation 
activities. The final 24 inches of backfill placed shall be free of debris, foreign objects, 
large rock fragments (maximum dimension of 6 inches), organic matter, and other 
deleterious materials so as to obtain adequate compaction. Spread these materials within the 
adjacent excavation area. 
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C. 

D. 

E. 

... . 
. . . .  

SOIL EXCAVATION SPEC REV 1 
Section 02207: Area Isolation Trenching 

Backfill trenches to within 24 inches of grade. Backfill and compact the remaining 24 
inches in 8-inch lifts compacted by four passes of compaction equipment suitable for use in 
the trench. 

Use remaining material removed during trenching to construct a diversion berm along the 
trench centerline as shown on the Construction Drawings. Construct diversion berm in 8- 
inch lifts compacted by four passes of equipment approved by the Construction Manager. 
Obtain supplemental material to construct the diversion berm as necessary from the 
surrounding areas as directed by the Construction Manager. Spread excess material in 
place. 

After completion of backfilling and diversion berm construction activities, install and 
modify rope fence to locations as shown on the Construction Drawings unless otherwise 
directed by the Construction Manager. 

Upon completion of trenching, backfilling and diversion berm construction, stabilize the 
disturbed area using crusting agent in accordance with Section 02275. 

END OF SECTION 

February 2003 
02207rev 1. doc 

02207 
Page 5 of 5 



SOIL EXCAVATION SPEC REV 1 
Section 02275: Surface Water Management and Erosion Cont~ol for Remediation 

SECTION 02275 - 5 9 ' 3 4  
SURFACE WATER MANAGEMENT AND EROSION CONTROL FOR REMEDIATION 

PART 1 GENERAL 

1.1 SCOPE 

A. This Section includes, but is not limited to, the following: 

1. 
2. 

3. 

4. 
5. 

6.  

7. 
8. 
9. 

Installation of erosion and sediment control measures. 
Maintenance of existing and new erosion and sediment control measures installed 
under this activity, including removal of temporary erosion control facilities. 
Management of excavation water in excavation areas, including pumping water to 
the appropriate sediment basin during general excavation and management of 
volatile organic compound (V0C)-contaminated water. 
Modification of existing storm sewer system. 
Installation and maintenance of runodrunoff controls along the perimeter of the 
project boundary. 
Protection of the unsaturated sands and gravels of the Great Miami Aquifer (GMA) 
from runon within the excavation areas, including installation and maintenance of 
runon controls. 
Management of area for precertification. 
Stabilization of disturbed excavation areas or stockpiles. 
Inspection requirements. 

1.2 RELATED SECTIONS AND DOCUMENTS 

A. Section 02100 - Surveying. 

B. Section 02205 - Impacted Material Excavation. 

C. Section 02206 - Earthwork for Remediation. 

D. Section 02270 - Surface Water Management and Erosion Control 

E. Section 02930 - Vegetation. 

1.3 REFERENCES 

A. State of Ohio, Department of Natural Resources (ODNR), Rainwater and Land 
Development, Ohio's Standard for Stormwater Management Land Development and Urban 
Stream Protection, current edition. 

B. State of Ohio, Department of Transportation (ODOT), Construction and Material 
Specifications, current edition. 

C. Surface Water Management Plan (SWMP) for the applicable soil excavation project. 
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1.4 DEFINITIONS 

A. Excavation Water: The combination of surface water and perched water that collects in the 
excavation. 

1.5 SUBMITTALS 

A. For each product proposed for use, submit the following: 

1. 

2. 

3. 

Manufacturer's product data and recommended methods of installation and 
maintenance. 
Certification from manufacturer that the product meets the material requirements of 
this Section, including test results. 
Material Safety Data Sheet (MSDS), if applicable. 

B. Records of inspection of erosion and sediment control measures as specified herein shall be 
submitted monthly upon completion of the inspection report. 

PART 2 PRODUCTS 

2.1 MATERIALS 

A. Furnish silt fence in accordance with ODNR, composed of, at a minimum, strong rot-proof 
polymeric fibers formed into a woven .fabric having fabric and fence post properties as 
shown on the Construction Drawings. 

B. Furnish woven yam blanket-like erosion mat that will resist degredation for a minimum of 
6-months after installation, having a permissible velocity of 7 feet per second, with the 
following material properties: 

1. 
2. 
3. 
4. 

Yam content: 100 percent jute or coconut fiber. 
Weight: minimum 1 1.5 ounces per square yard. 
Open Area: maximum 65 percent. 
Mesh Opening: minimum 0.5 inches. 

C. Furnish metal staples specifically made to anchor erosion control blankets. Anchors will be 
11 gauge wire formed into a staple shape with minimum dimensions of 6 inches by 1 inch 
by 6 inches. 

D. Furnish dust suppressiodcrusting agent in accordance with Section 02930. 

E. Furnish backfill in accordance Section 02206. 

2.2 EQUIPMENT 

A. Furnish portable tank (minimum 3,000 gal.), as needed to hold water contaminated with 
volatile organic compounds (VOCs). 

B. Furnish pumps, filters, hoses and other appurtences required to execute work specified in 
this Section. 
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PART 3 EXECUTION 

3.1 GENERAL 

. .  ... .. 
. , _ . . -  ...._ *,.- 1 

., . 

... . 

3.2 

A. Construct and maintain erosion and sediment control measures as specified in this Section 
and shown on Construction Drawings. Maintain existing erosion and sediment control 
facilities and measures in accordance with this Section. 

B. Minimize runon into disturbed excavation areas by grading the surrounding area away from 
the disturbed area andor by constructing temporary diversions as shown on Construction 
Drawings. 

C. As the excavation progresses, excavate sumps at resulting low points used for water 
collection of excavation water. Do not penetrate to within 5 feet of the GMA with sump 
excavations. 

D. Dewater excavations in accordance with the Construction Drawings, if applicable. 
Excavation water collected within active excavations and below design grade utility removal 
shall be pumped to the appropriate sediment control basin as shown on Construction 
Drawings. Collected water shall be pumped down to a depth of less than one foot remaining 
in the bottom of the excavation within 3 days of the last rainfall. 

The Construction Manager will arrange for sampling and analysis of excavation water 
present in suspect VOC areas prior to a discharge event. Following sampling and analysis, 
pump collected VOC-contaminated water to the appropriate treatment andor disposition. 

E. 

' F. Plug storm sewers at the excavation boundary prior to removal of storm sewer piping 
located within the excavation area. Plug storm sewer system in such a manner to minimize 
water collected in abandoned portions of the system. 

G. Remove erosion and sediment control measures after the disturbed excavation areas are 
stabilized as specified in Section 02930. 

SILT FENCES 

A. Install silt fence at locations down-gradient of areas to be disturbed until drainage and 
erosion control structures have been established as shown on the Construction Drawings. 
Remove and dispose accumulated sediment as specified in Section 02205. 

B. Install breaks and overlaps in silt fence as necessary to allow equipment access to 
construction areas. 

3.3 EROSION CONTROL BLANKETS 

A. Install and maintain erosion control blankets in accordance with manufacturer's 
recommendations. Install additional staples as necessary to maintain erosion control 
blankets taut to the ground surface. 

02275 
Page 3 of 5 

February 2003 
02275revl .doc 



=.- 59‘,3 4 SOIL EXCAVATION SPEC REV 1 
Section 02275: Surface Water Management and Erosion Control for Remediation 

3.4 SEDIMENT BASINS AND DITCHES 

A. Remove accumulated sediment and debris from sediment basins and ditches. In no case 
shall sediment build up to a depth greater than 18 inches in the sediment basin or to a depth 
greater than one-half the constructed depth of the ditch. 

B. Dispose of sediment and debris as specified in Section 02205. 

3.5 GMA PROTECTION 

’ A. 

B. 

When possible, limit excavations within 5 feet of the GMA to periods of dry weather. 

Construct bench terrace or interceptor ditch directly above the excavation extending within 
5 feet of the GMA, observing slope stability requirements for the excavation. Slope bench 
terrace directly above the GMA toward the excavated slope as shown on the Construction 
Drawings. Grade the bench terrace or interceptor ditch to a sump for pumping to prevent 
runon into the GMA. 

C. Size and locate pumps for sumps above the GMA such that no water within the excavation 
area shall overflow into the Gh4A from a 1 0-yr, 24-hr or lesser storm event. Sump bottoms 
shall not extend to within 5 feet of the GMA. 

D. For excavations extending to within 5-feet ofthe GMA elevation shown on the Construction 
Drawings, maintain less than three foot of standing water in the excavations by pumping 
excavation water to a sediment basin or an adjacent excavation, as necessary. 

E. Backfill over the GMA in accordance with Section 02206. 

F. In areas where 2 feet of compacted cover has been recently restored following excavation 
which has extended to within 2 feet of or breached the GMA, pump ponded water from the 
affected excavation as soon as practical (but within 24 hours or by the direction of the 
Construction Manager) following a precipitation event. 

3.6 PRECERTIFICATION 

A. Pipes that daylight at the excavation face shall be plugged at the excavation face prior to 
precertification in accordance with Section 02205 and the Construction Drawings. 

B. Install run-on controls along perimeter of precertification boundary, as shown on the 
Construction Drawings, to prevent surface water from non-certified areas fiom flowing into 
precertified areas. 

C. During precertification, direct drainage from precertified areas to the sediment basin. 
Routing of surface water pump .lines must be approved by the Construction Manager. 

’ 

D. Maintain surface water management within the area to be precertified in accordance with 
this Section until precertification is complete. 
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3.7 TNSPECTION 

A. 

B. 

Inspect erosion and sediment control measures in accordance with Section 02270. 

File records of inspections in accordance with Section 02270. 

END OF SECTION 
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